

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Department	Deadline for receipt
Q3/202324/	Peatland Restoration (including Forest to Bog) Tree Planting and associated Weldmesh Guard	Carry out a peatland restoration project across 5 sites owned by Forestry England. 4 of these sites are 'forest to bog' restoration projects.	Nov'23	Mar'25	Conservation	25/10/2023
Q3/202324/	Installation	Tree planting and associated weldmesh guard installation, to form a Procurement Framework.	Dec'23	31/03/2024	Conservation	27/10/2023
Q3/202324/	Develop costed plans for new HQ offices and Ranger depot	To develop detailed, costed plans and obtain planning permission for a new Headquarters building, a garaging/workshop/storage building, car parking and secure outside storage.	Nov'23	31/03/2024	Corporate Services	09/11/2023
Q3/202324/	Design & Installation of a new playground	Design and Installation of a new playground at Danby Lodge National Park Centre.	Dec'23	22/07/2024	Recreation & Wellbeing	04/12/2023
Q3/202324/	Car park expansion & resurfacing	The expansion of our car park located at Newton under Roseberry, we are expanding our existing area to include 27 new spaces. The more extensive works required on the north and south ends of the car parks, some in the central areas. A re full retarmac is required of the existing footprint of the car park along with new car park lining. New turf required on the grassland borders.	Jan'24	Jul'24	Recreation & Wellbeing	05/12/2023
Q3/202324/	Sustainable Lastingham	Rural Retrofit and Community Energy Feasibility.	Jan'24	Mar'24	Conservation	29/12/2023
Q3/202324/	ITQ - Fencing and boundary work - Rock House Farm	Boundary work associated with the creation of new native woodland at Rock House Farm.	Jan'24	22/03/2024	Conservation	19/12/2023
Q3/202324/	Woodland Creation, South Moor Farm	Carry out planting works associated with the creation of new native woodland.	Jan'24	29/03/2024	Conservation	04/01/2024
Q3/202324/	Fencing and Boundary Works, South Moor Farm	Carry out boundary work associated with the creation of new native woodland at South Moor Farm.	Jan'24	08/03/2024	Conservation	04/01/2024
Q3/202324/	Moorland Wading Bird Survey 2024	Undertake Moorland Wading Bird Surveys, using standardised methodology, across the National Park over the spring/summer 2024 and produce a survey report.	Mar'24	Sep'24	Conservation	14/02/2024
Q3/202324/	Woodland Creation Work - Fields Farm, Cloughton	Carry out woodland creation work associated with the creation of new native woodland at Fields Farm	Jan'24	Mar'24	Conservation	10/01/2024
Q3/202324/	Fencing and Boundary Work	Carry out fencing and boundary work associated with the creation of new native wood pasture at Long Causeway, Farndale	Jan'24	Mar'24	Conservation	10/01/2024