

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q4/202324/1	Peat Restoration On Spaunton Moor, North York Moors	Complete a moorland restoration on an area of deep peat of approximately 10 ha.	01/03/2024	31/12/2024		Conservation	09/02/2024
Q4/202324/2	SeeMoors porject (North York Moors) - Promo and evaluation video	To create videos and photographs to promote the new SeeMoors project at both our National Park Centres.	01/04/2024	31/03/2025		Recreation & Wellbeing	19/03/2024
Q4/202324/3	Liberty Hall Farm Bankside Restoration	There is significant bankside erosion at two locations on the Murk Esk at Liberty Hall Farm, Green End, Goathland in the North York Moors National Park. A design method statement has been produced by cbec eco engineering and we now require a qualified and experienced contractor to undertake the works to the specification set out in the statement	23/05/2024	20/09/2024		Conservation	09/05/2024