

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q4/202021/1	Works on Osmotherly WW2 Starfish control bunker Scheduled Monument	Historic brick work and pointing repairs on WW2 bunker	Feb'21	31/03/2021		Conservation	01/02/2021
Q4/202021/2	Nat Env data analysis, establishment of baseline data, delivery of future monitoring framework	Assess the impact of natural environment conservation work completed during the management plan period from 2012 to the current time.	Feb'21	22/03/2021		Conservation	08/02/2021
Q4/202021/3	Rosedale Stone Kilns heritage building conservation	Heritage building conservation works to Rosedale Stone Kilns	Jan'22	Oct'23		Conservation	12/03/2021
Q4/202021/4	Ryevitalise Landscape Partnership - Hydrological Modelling	Map-based hydrological modelling is required to steer priorities for practical conservation work related to riparian habitats and restoration of functioning fluvial processes, including natural flood management (NFM) features	Apr'21			Conservation	29/03/2021
Q4/202021/5	Landscape Character Assessment North York Moors	Prepare a contemporary Landscape Character Assessment for the North York Moors National Park.	Apr'21	Oct'21		Conservation	08/04/2021
Q4/202021/6	Ryevitalise Landscape Partnership - Crassula helmsii Control Plan and Delivery	Prepare a full assessment of the ponds at Bilsdale and the land around them and prepare a detailed control plan for Crassula helmsii.				Conservation	12/04/2021
Q4/202021/7	Farmland wader survey of North York Moors National Park 2021	To undertake an ornithological survey of the lowland breeding wader population of the North York Moors National Park in spring 2021	Apr'21	Jun'21		Conservation	01/04/2021