

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q4/201920/1	Interpretation Design and Build - Rosedale Church Information Hub	Design, build & installation of heritage information hub at Rosedale Church	01/04/20	31/07/20		Conservation	20/03/20
Q4/201920/2	Ryevitalise Landscape Partnership Citizen Science bat survey co-ordination, including acoustic data processing and validation	To seek the services of a suitably experienced ecologist and/or IT consultant to undertake website hosting to enable Citizen Scientists to reserve bat survey sites and to book out wildlife acoustic detectors	15/04/20	30/11/20		Conservation	16/03/20