Reference Number Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
	How climate change (temperature and precipitation) will impact on land use across the North York Moors over the					
Q4/202223/1 Climate Adaptation Research and Modelling	next 50 -80 years.	03/01/2023	Jan-23	Dec-23	3 Conservation	20/01/2023
Q4/202223/2 Printer and print management contract	Supply and service 5 printers at 4 different locations. To help North York Moors National Park determine the	04/01/2023	01/03/2023	28/02/2028	3 Corporate Servi	17/01/2023
Q4/202223/3 Creative and Market Research tender	creative angle of their latest campaign.	09/01/2023	30/01/2023	07/03/2023	3 Communication	20/01/2023
Advice on Commercial income for National Park Q4/202223/4 Authorities	Understand the current suite of earned and commercial income sources that NPAs are exploiting and explore how this varies across NPAs	27/01/2023	01/03/2023	31/03/202	1 Corporate Servi	13/02/2023
Q-1120222-31-	The North York Moors National Park is seeking an agency to deliver media placement advertising across a range of platforms and tactics to increase awareness of the lead	27/01/2023	01/03/2023	31/03/202-	+ Corporate Servi	13/02/2023
Q4/202223/5 Media Partnership (Campaign) brief	tourism marketing campaign for 2023.	01/02/2023	27/02/2023	31/12/2023	3 Communication	15/02/2023
Digital remarketing inc Social Media brief Q4/202223/€	NYMNPA are seeking an agency to deliver digital remarketing to our target audiences across online platforms inc social media.	07/02/2023	03/03/2023	30/11/2023	3 Communication	s 17/02/2023
Q 1/202220/X	The North York Moors National Park Authority are looking	0.7,02,2020	00/00/2020	00/11/202	o o o o o o o o o o o o o o o o o o o	17,02,2020
Q4/202223/7 Procurement of Laptops Installing replacement bridge and culvert over	to purchase 30 laptops The key objectives of the contract are to construct 2 new	22/02/2023			Corporate Servi	03/03/2023
Q4/202223/{ River Esk	water crossings to replace existing obstacles.	01/03/2023	22/05/2023	30/06/2023	3 Conservation	27/03/2023
	There is significant bankside erosion at two locations on the Murk Esk at Liberty Hall Farm, Green End, Goathland in the North York Moors National Park, a contractor is					
Q4/202223/S Liberty Hall Farm Bankside Restoration	required to carry out the neccesary work.	30/03/2023			Conservation	28/04/2023