

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q2/202223/1	Woodland Creation and Establishment Busby Bank, Urra Estate	To create and establish 18 hectares of native woodland, comprising 10 hectares of high-density oak/hazel woodland and 8 hectares of low-density upland native oak/birch woodland. The purpose of this brief is to seek a contractor to carry out initial and follow up control of rhododendron using a combination of herbicide application techniques and manual cutting.	01/10/2022	04/05/2027		Conservation	15/08/2022
Q2/202223/2	Rhododendron Control Works Kepwick Estate	The project should involve the community to train in and undertake archaeological test pits under supervision in gardens, record all individual test pit features, and engage the local community and entail signing up volunteers to take part.	01/10/2022	30/09/2027		Conservation	08/09/2022
Q2/202223/3	Ryevitalise Landscape Partnership Scheme Community Test Pitting Project		01/11/2022	November 2023		Conservation	28/10/2022