

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q3/201920/1	Construction of car park and dark skies / bird hide building at Sutton Bank	Construction of 65 car parking spaces & a small dark skies/bird hide building	02/03/2020	June 2020		Park Services	01/11/2019
Q3/201920/2	Project management to RIBA Stage 5 & 6 of a 56 space car park, small building and cycle tracks	Project management of construction of 56 car park spaces, small building and cycle tracks.	02/03/2020			Park Services	07/11/2019
Q3/201920/3	North York Moors Test and Trials Data Collection & Analysis	Consultancy work to assist in the development, distribution and analysis of an environmental land management system questionnaire	10/12/2019	31/03/2020		Conservation	06/12/2019
Q3/201920/4	Blue Corridors - Rapid Options appraisal and design drawings for easement of a suite of small scale obstacles on the R.Esk and R.Rye	To undertake a rapid options appraisal of 27 identified structures on two rivers which include bridge aprons, culverts and fords.	13/01/2020	02/03/2020		Conservation	12/12/2019