

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q1/202021/1	Building Conservation Works at Twin Arch Bridge	Historic building conservation works to Twin Arch Bridge, an 1847 stone bridge over the Murk Esk river	Jun-20			Conservation	15/05/2020
Q1/202021/2	Chimney	Listed Building.	Jun-20	Sep-20		Conservation	15/05/2020
Q1/202021/3	North York Moors Test & Trials - Development of an Economic Modelling Tool	Consultancy work to develop and test economic modelling tool	Jun-20	Aug-20		Conservation	10/06/2020
Q1/202021/4	Ryevitalise Landscape Partnership Coordination of Rye Reflections: a community engagement and arts project about landscape change	Consultancy work to document changes in species abundance that have happened within the living memory of the community, including changes in the landscape and how it is managed	Aug-20	Dec-21		Conservation	20/07/2020