

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q3/202122/1	Ryevitalise Landscape Partnership – Engineering report; track work improvements with biodiversity	Seek the services of a suitably experienced engineer and/or environmental consultant to produce an engineering report outlining proposed measures to reduce the negative impact a track is having on the freshwater environment of Bonfield Gill	01/11/2021	28/02/2022		Conservation	24/10/2021
Q3/202122/2	Esk Coastal Streams Restoration Project	Seek the services of a suitably qualified engineer to undertake options appraisals, and feasibility and detailed design work for the removal or modification of the four identified priority obstacles on Staithes Beck	22/11/2021	31/03/2022		Conservation	12/11/2021
Q3/202122/3	Archaeological trial trench investigation at Smeathorns, Moorsholm	Investigation through excavation of earthwork features identified from Lidar data and previously subject to earthwork survey at Smeathorns, Moorsholm, North York Moors	01/04/2022	15/04/2022		Conservation	24/11/2021
Q3/202122/4	Ryevitalise Landscape Partnership – Environmental improvements feasibility report	Undertake an assessment of 2 sites with regards to reconnecting collapsed field drains to the wider riparian area, and appraising the installation of in-channel wooden structures to slow the flow of water and reduce erosion.	06/12/2021			Conservation	30/11/2021
Q3/202122/5	Ryevitalise Landscape Partnership Working with Farmers	Seek the services of an experienced facilitator and project manager who will work with land managers to develop and deliver a strong programme of engagement and advice built upon a developing network of peer-to-peer support within the farming community.	01/01/2022	31/03/2024		Conservation	03/12/2021
Q3/202122/6	Ground Investigations and Topographic Surveys for NYMNP Blue Corridors Project	The scope of the contract is to complete ground investigation works to establish ground conditions adjacent to nine of the in-channel structures, and to complete a topographical survey of the nine sites which enables the setting out of design levels for the replacement crossing designs.	01/01/2022			Conservation	03/12/2021
Q3/202122/7	Esk Coastal Streams Restoration Project	The purpose of this brief is to seek the services of a suitably qualified engineer to undertake options appraisals, and feasibility and detailed design work for the removal or modification of the four identified priority obstacles on Staithes Beck (GB104027068770), including; two weirs, a culvert and an Irish ford.	01/12/2021	31/03/2022		Conservation	26/11/2021
Q3/202122/8	Ryevitalise Landscape Partnership – Environmental improvements feasibility report	Undertake an assessment of 2 sites with regards to reconnecting collapsed field drains to the wider riparian area, and appraising the installation of in-channel wooden structures to slow the flow of water and reduce erosion.				Conservation	26/01/2022
Q3/202122/9	Woodland Creation and Establishment - Busby Bank, Urra Estate	The purpose of this brief is to seek a contractor to create and establish 30 hectares of native woodland, comprising 10 hectares of high-density oak/hazel woodland, 8 hectares of low-density upland native oak/birch woodland and 12 hectares of natural colonisation to achieve an upland birch woodland.	01/01/2022	31/12/2025		Conservation	07/01/2022
Q3/202122/10	Fencing and Boundary Work - Busby Bank, Urra Estate	The purpose of this brief is to seek a fencing contractor to carry out boundary work associated with the creation and establishment of 30 hectares of native woodland	01/01/2022	31/03/2022		Conservation	07/01/2022
Q3/202221/1	Woodland Creation, Establishment and Boundary Work - Sutherland Ford, Cropton	The purpose of this brief is to seek a contractor to create and establish 1.10 hectares of new native woodland and 0.68 hectares of low density wood pasture extending the adjacent woodland. The works also include 475m of new stock fencing, 80m of stock fence removal and disposal off site, and installation of 3 new pedestrian stiles.	05/05/2022	04/05/2026		Conservation	10/01/2022

		Woodland Creation and Establishment - Cam House Phase 2, Bilsdale	The purpose of this brief is to seek a contractor to create and establish 8.82 hectares of new native woodland, which links to recent woodland creation, and forms a graduated area from closed canopy woodland on the western side, to scrub and low density woodland on the eastern side to link with the moorland.	05/05/2022	04/05/2026		Conservation	21/01/2022
--	--	--	---	------------	------------	--	--------------	------------