

Reference Number	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q1/201920/1	Interpretation & Signage at Sutton Bank Visitor Centr	Design production and installation of interpretation panels	Sep-19	Mar-20		Park Services	17 May 2019
Q1/201920/2	Archaeology Services	writing relating ot construction of car park , small building & cycle	Sep-19	Mar-20		Park Services	17 May 2019
Q1/201920/3	Ecology Consultancy	Provision of ecological services to write a management plan with a 5 year review provision	Sep-19	Mar-20		Park Services	17 May 2019
Q1/201920/4	River Esk Catchment	WEG farm plans & enhanced farm plans		Sep-19		Conservation	24 June 2019
Q1/201920/5	Arncliffe Wood - clear fell, extraction & brash raking	Felling & extraction of timber & raking of brash	Feb-20	Jul-20		Conservation	21 June 2019
Q1/201920/6	Interpretation & Signage at Sutton Bank Visitor Centr	Design production and installation of interpretation panels	Sep-19	Mar-20		Park Services	19 June 2019