

Reference Number Quarter 1	Title	Description of Goods/Services	Contract Start Date	Contract End Date	Contract Review Date	Department	Deadline for receipt
Q1/201718/1	Access	Ryevitalise Development	16/06/17	15/09/2017		Conservation	14/06/2017
Q1/201718/2	Rail Trail Bridges Engineering Consultancy Sevices	Engineering & Architectural Services to RIBA Stage 3 Design of Building Conservation Work to Bridges on the Rail Trail	May-17	Dec-17		Conservation	28/04/2017
Q1/201718/3	Moor to Sea	PR Works	Jun-17			Park Services	12/06/2017
Q1/201718/4	Destination Moors & Dales	PR Works	Jun-17			Park Services	12/06/2017
Q1/201718/5	Moor to Sea	Business Support	Jun-17			Park Services	15/06/2017